

Bidder 250000 Bidder D. Peterman Bidder \_\_\_\_\_ Bidder \_\_\_\_\_  
 Bond 5% Bond \_\_\_\_\_ Bond \_\_\_\_\_ Bond \_\_\_\_\_  
 Check \$ \_\_\_\_\_ Check \$ \_\_\_\_\_ Check \$ \_\_\_\_\_ Check \$ \_\_\_\_\_

	Labor	Material	Total	Labor	Material	Total	Labor	Material	Total	Labor	Material	Total
1												
2	white out on soil			addendum 1 & 2 included								
3												
4												
5	Group 1 - \$39,385.00			Group 1 - \$30,375.00								
6												
7		2 - \$69,010.00				2 \$ 60,625.00						
8												
9		3 \$93,465.00				3 \$ 84,875.00						
10												
11		4 \$57,320.00				4 \$ 53,350.00						
12												
13		5 \$61,365.00				5 \$ 63,050.00						
14												
15												
16												
17	addendums 1 & 2											
18	included											
19												
20												
21												
22												
23												
24												
25												
26												
27												
28												
29												
30												
31												
32												
33												
34												
35												
36												
37												
38												
39												
40												
41												
42												
43												
44	2 addendum											
45												
46												
47												
48												
49												
50												
51												
52												
53												
54												
55												
56												
57												
58												
59												
60												
61												
62												
63												
64												
65												
66												
67												

reader - N. Price  
 recorder - J. Drake  
 monitor - J. Peterson

File No.61-23

Mohican Park Playground  
Renovations for Department  
Of MOCAP

April 27, 2023  
J. Gilliam

Bidder F. Buddie  
Bond 5%

Bidder Perk  
Bond 5%

Bidder R.J. Platten  
Bond 5%

Bidder cook  
Bond 5%

	Labor	Material	Total	Labor	Material	Total	Labor	Material	Total	Labor	Material	Total
1												
2	\$ 814,	090.20		\$ 814,	109.63		\$ 628,	201.35		\$ 653,	285.80	
3												
4												
5												
6												
7												
8												
9												
10												
11												
12												
13												
14												
15												
16												
17												
18												
19												
20												
21												
22												
23												
24												
25												
26												
27												
28												
29												
30												
31												
32												
33												
34												
35												
36												
37												
38												
39												
40												
41												
42												
43												
44												
45												
46												
47												
48												
49												
50												
51												
52												
53												
54												
55												
56												
57												
58												
59												
60												
61												
62												
63												
64												
65												
66												
67												

write out on SOT

reader - N. Price  
recorder - W. Drake  
monitor - D. Ritterson