File No.66-24

Pipe Repair Clamps and Coupling
For Department of Public Utilities

June 6, 2024
T. Johnson

	Bidder Lakeside Supply Check $ Bond $110,000.00			Bidder Winwater Check $ Bond 5%			Bidder Ferguson Check $ Bond 5%			Bidder Core & Main Check $ Bond 5%		
	Labor	Material	Total	Labor	Material	Total	Labor	Materia.	Total	Labor	Material	Total
1												
2	$2,183,446.00			$1,944,079.00			mark ups 50 I			$1,745,387.50		
3												
4							$1,682,795.00					
5												
6												
7												
8												
9												
10												
11												
12												
13												
14												
15												
16												
17												
18												
19												
20												
21												
22												
23												
24												
25												
26												
27												
28												
29												
30												
31												
32												
33												
34												
35												
36												
37												
38												
39												
40	NO ADDENDUMS											
41												
42												
43												
44												
45												
46												
47												
48												
49												
50												
51												
52												
53												
54												
55												
56												
57												
58												
59												
60												
61												
62												
63												
64												
65												
66												
67												