File No.97-24 | Ridge Road Transfer Station Site Drainage Improvements for Department of MOCAP | September 13, 2024 S. Decker

Bidder Northeast Ohio Trenching Co.			Bidder Mr. Excavator Inc			Bidder Anthony Allesa Cement Contractor.			Bidder TRIad Engineering & Contracting		
Check $ 5%			Check $ 5%			Check $ 5%			Check $ 5%		
Labor	Material	Total	Labor	Material	Total	Labor	Materia.	Total	Labor	Material	Total
Addendum 1 included			Addendum 1 Acknowledged			1 Addendum included			Addendum 1 included		
$375,400			$498,700			$607,542			$905,900		
Bidder Dorene E Sons 5%			Bidder Cook Paving 5%			Bidder Eclipse Corp 5%					
$764,900			Addendum 1 Acknowledge								
Addendum 1 included			$960,900			Addendum 1 Acknowledged					
						$534,115					
1 Addendum											

Monitor - G. Aston
Reader - L. Drake
Recorder - D. Patterson