File No.116-24

Recreation Center locker Room Improvements-Cudell, Esta Brook & Fairfax For Department of MOCAP

November 13, 2024
S. Decker

Bidder Fegbal I. Brothers	Bidder Northeast Ohio Trenchingservice	Bidder Sam Construction	Bidder RL Hill Manggener Inc.
Check $ 5%	Check $ 5%	Check $ 5%	Check $ 5%

	Labor	Material	Total	Labor	Material	Total	Labor	Materia.	Total	Labor	Material	Total
1												
2				Addendum 1			Addendum 1			Addendum 1		
3	Addendum 1			Included			Included			Included		
4	Included											
5							Project 1					
6				$746,000			$780,000			Project 1		
7	$657,000			Project 1						$859,620,028		
8	Project 1						Project 2					
9				$746,000			$830,000			Project 2		
10				Project 2						$867,638,956		
11	$657,000						Project					
12	Project 2			$749,900.00						Project		
13				Project 3			$810,000					
14										$844,477,816		
15	$657,000											
16	Project 3											
17												
18												
19												
20												
21												
22												
23												
24												
25												
26												
27												
28												
29												
30												
31												
32												
33												
34												
35												
36												
37												
38												
39	1 Addendum							Monitor - D. Patterson				
40												
41								Reader - L. DRAKE				
42												
43								Recorder - G. Aston				
44												
45												
46												
47												
48												
49												
50												
51												
52												
53												
54												
55												
56												
57												
58												
59												
60												
61												
62												
63												
64												
65												
66												
67												

File No. 122-24 — Purchase of Heil Packer Body Parts And Labor Re-Bid for Department of Public Works — I — **November 13, 2(**
T. Johnson

	Bidder Environmental Equipment Company Check Files	Bidder	Bidder	Bidder
	Check $ 30,260.00	Check $	Check $	Check $

	Labor	Material	Total	Labor	Material	Total	Labor	Materia.	Total	Labor	Material	Tota
1												
2	USB included											
3												
4												
5	$ 6085,200											
6												
7												
8												
9												
10												
11												
12												
13												
14												
15												
16												
17												
18												
19												
20												
21												
22												
23												
24												
25												
26												
27												
28												
29												
30												
31												
32												
33												
34												
35												
36												
37												
38												
39												
40												
41												
42	NO ADDENDUMS											
43												
44												
45												
46												
47												
48												
49												
50												
51												
52												
53												
54												
55												
56												
57												
58												
59												
60												
61												
62												
63												
64												
65												
66												
67												

File No.123-24

Purchase of (5) Motorcycles
for Department of Public Works
Re: Bid

November 13, 202
T. Johnson

	Bidder Rock n Roll City Harley Davidson	Bidder	Bidder	Bidder
	Check $ 71,752.50	Check $	Check $	Check $
	Labor / Material / Total	Labor / Material / Total	Labor / Materia. / Total	Labor / Material / Tot
1				
2				
3	$155,090			
4				
5				
6				
7				
8				
9				
10				
11				
12				
13				
14				
15				
16				
17				
18				
19				
20				
21				
22				
23				
24				
25				
26				
27				
28				
29				
30				
31				
32				
33				
34				
35				
36				
37				
38				
39				
40				
41	NO ADDENDUMS			
42				
43				
44				
45				
46				
47				
48				
49				
50				
51				
52				
53				
54				
55				
56				
57				
58				
59				
60				
61				
62				
63				
64				
65				
66				
67				

File No. 124-23

Constructing & Installing Replacement Sewers and Repairing & Rehabilitation of Existing Sewers for Department of Public Utilities

November 13, 2024
J. Gilliam

Bidder Fabrizi Trucking	Bidder Terrace Construction	Bidder Triad Engineering + Contracting	Bidder Perk Co.
Check $ 5%	Check $ 5%	Check $ 5%	Check $ 5%
Labor	Labor	Labor	Labor
Material	Material	Materia.	Material
Total	Total	Total	Total
Year 1	Year 1	Year 1	Year 1
$3,399,593	$3,334,644.75	$7,597,601.80	$2,958,901.00
Year 2	Year 2	Year 2	Year 2
$16,632,186	$16,684,289.50	$9,656,196.00	$5,917,800.00

NO ADDENDUMS