

Substation RTU Upgrade
For Department
of Public Utilities

File No.140-24

January 10, 2025
J. Gilliam

Bidder Peak Bidder Panelmatic Bidder _____ Bidder _____
 Check \$ 590 Check \$ 590 Check \$ _____ Check \$ _____

	Labor	Material	Total	Labor	Material	Total	Labor	Materia.	Total	Labor	Material	Total
1												
2	1,219,182	00		1,219,182	00							
3												
4												
5												
6												
7												
8												
9												
10												
11												
12												
13	Addendums Fac											
14												
15												
16												
17												
18												
19												
20												
21												
22												
23												
24												
25												
26												
27												
28												
29												
30												
31												
32												
33												
34												
35												
36												
37												
38												
39												
40												
41	2 ADDENDUMS											
42												
43												
44												
45												
46												
47												
48												
49												
50												
51												
52												
53												
54												
55												
56												
57												
58												
59												
60												
61												
62												
63												
64												
65												
66												
67												

Reader - NA
Recorder - EH
Monitor - DP