#	Video Surveillance Questions	<u>City Response</u>
1	Does the City have an appetitie to look at the cameras that utilize	The City currently stores video on physical devices Milestone Husky & Razberi NVRs (outlined in
	cloud storage and don't need NVR like Meraki and Verkada?	question 3). The City would possibly explore cloud storage in limited deployments. The City
		would be open to reviewing alternate cloud designs but the requested, reqired medium should be
		physical storage devices
2	Is the City NDAA Compliant?	Yes the City requires equipment that is not produced or does not contain components provided
L		by the banned companies.
3	Equipment Specifications - Are there specific models of cameras	Avigilon(H4/H5 Bullet Camera, H4A/H5A Multisensor dome, H4/H5 PTZ dome)
	and hardware that the City of Cleveland is requesting	Axis (Q1645-LE, Q6315-LE PTZ, Q61 PTZ, P3719 PLE, P3717 PLE, Q6055E PTZ)
		Hanwha (Wisenet P series, Wisenet X series)
		Milestone Xprotect Corporate License
		Milestone Husky X8
		Managed Hardened PoE + Switches 8-10 port switch
		Razberi ServerSwitch IQ CE2-XS-32-36T-S16
		Radwin Airmux (400 Broadband Wireless Multiplexer, 5000 Point to Multipoint Wireless
		System, Smartnode)
		Fluidmesh (FM 1100 MITO, FM 3100 MITO, FM 3100 ENDO, FM 1200 VOLO)
		Siklu Radios (MultiHaul, Point to Multipoint BU MT-B100-CCS TU MH-T200-CCC)
		• EtherHaul (EH-614TX, EH-2500FX)
4	Can you confirm the location of W. 73rd & Father Caruso Drive	The locations should be W. 73rd & Father Frascatie; and W. 73rd & Battery Pk Blvd Ext
	(Battery Park)	
5	Can Fire Station 23 be used a location for a video recorder site	Yes, the City would provide the network connectivity. The vendor would provide the recorder
		and secured rack.
6	Could you provide an approximate timeline for the completion of	The City would work with the awarded vendor to establish a timeline and milestones. The
	the three phases	expectation is this would be completed in 2025.
7	Will each line item/phase of the project be awarded individually	The City is open to both options for awarding the entire project or spliting up the award to
	or will be awarded all at once	multiple vendors
_		